



Form No. 8

AUTHORITY FOR EXPENDITURE

F. D. No. 10
Form 100-A
(Revised 12-30-08)

Acquisition dated

December 24,

190 8

Comptroller's No.

21-09

From Pasco

Division

Operating

Department

For shell, rearrange present depot.

Amount, \$ 1451.00

REMARKS AND RECOMMENDATIONS.

Northern Pacific Railway to stand entire expense. Work to be done by Division Forces.

D. R. Cook

Chief Engr., Mechanical and Steam Engines

Budget Item

C. M. Long

3rd Second Vice President.

H. C. Wittigars

General Manager.

DISTRIBUTION OF CHARGES.

Operating Expenses *labor*

\$ 734.00

Improvements, Betterments and Additions *mat*

697.

Cost reported to

Record Engineer,

Amount *237.77*

Date *Jan 2, 1909*

Total \$ *1451.00*

W. H. Gray

Comptroller.

INSTRUCTIONS AND APPROVAL.

NORTHERN PACIFIC RY. CO.,
RECEIVED
FEB 4 1909
OFFICE AUTH. DEPT.

Approved *Jan 29* 1909

Emad Eluck

President.

COMPTROLLER'S RECORD OF NOTICE OF APPROVAL AND OF COMPLETION.

Form 1348 issued *Feb 9* 190

Work commenced

190

Work completed

190

ESTIMATED COST OF REARRANGING DEPOT AT CONNELL. AS PER
 SKETCH DATED DECEMBER 11TH, 1908.

			LABOR.	MATERIAL	TOTAL
30,000 F.B.M. lumber	@ \$10.00	\$10.00	\$300.00	\$300.00	\$600.00
6,000 F.B.M. lumber	@ 12.00	22.50	72.00	135.00	207.00
30,000 shingles	@ 1.25	1.75	37.50	52.50	90.00
Hardware				70.00	70.00
Millwork			35.00	60.00	95.00
Plastering 380 sq.yds.	@ .18	.12	68.40	45.60	114.00
Painting 480 sq.yds.	@ .15	.05	72.00	24.00	96.00
Taking down partitions, moving doors, etc.			50.00		50.00
Chimney			10.00	10.00	20.00
Unloading material			25.00		25.00
Engineering and Incidentals 10% of labor			64.00		64.00
			<u>\$734.00</u>	<u>\$697.00</u>	<u>\$1431.00</u>

Northern Pacific Railway to bear the entire expense.

Office of Division Engineer.
 Spokane, Wash. Dec. 11th, 1908.

J. D. Kover
 Division Engineer.

