NORTHERN PACIFIC RAILWAY COMPANY AUTHORITY FOR EXPENDITURE

29 1090

SUPERINTENDENT'S NO.

No. 1929

DEPT. No. 2

A. F. E. NO.

259

Div. System

DISTRICT STATE

VAL. SEC. No.

AUTHORITY I	S	REQUESTED	FOR	A	NET	EXPENDITURE	OF	\$ \$15.	000.	00
								3 Sept. 10 S		W

Accounting distribution as follows:	(Distribution	to	be	made	in	General	Office.)

	Operating Expenses	Profit and Loss	Net Operating Expenses	Net Profit and Loss
Cost of property retired\$	5	STAR TO SECURE A SECURE AND A SECURE AND A SECURE AND A SECURE ASSESSMENT AND ASSESSMENT AND ASSESSMENT AND ASSESSMENT ASSESSMENT AND ASSESSMENT ASSESSMEN	\$ Expenses	and Edss
Value of salvage				
Incidental costs				
Total to Operating Expenses				
Total to Profit and Loss				
The Manual of the Control of the Con			4	
V 2				
T- 00-				
Net charge to investment account-Add				15 000 V
Total of distallusting				15,000

Budget reference: Item No. 358

Class of Works No. 14

Joint facility contract reference: Not Joint

The location is

on this company's property. To secure rights, it will be necessary

Location: System

ritte Power Tamping Machines

and

Reason:

During the coming season we will continue our program of washed ballast, placing approximately 550,000 cubic yards. In order to do the final surfacing of washed gravel track, we have found the use of power tampers economical. It is recommended that six additional machines be purchased this year to take care of the increased mileage.

work to be done by company force under charge of Engineering Department

Accounting to concentrate in the office of

Engineering Department Div. Acct.

recounting to concentrate in the on

Signature and Title:

Charlest and Extras

Date 1-30-29

19

APPROVED:

General Superintendent.

Superintendent. Asst. Chief Engr. or Sees Maint of W

General Manager.

Mech. Supt., Supt. Telgh. or Signal Engr.

Chief Engineer.

Karlis Donnier

Date of { FEB 2 1 1020

Vice President,

For Comptroller

COMPTROLLER'S RECORD OF NOTICE OF APPROVAL AND OF COMPLETION

Form No. 1345 issued...

....19...... Work begun.

Work finished

hed _______19___